INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/09/06

PAGE :- 1
LOW BID SUMMARY

LETTING DATE : 02/22/06
CALL # OF ESTIMATED CORRECTED % OF OVERRUN (+)
ORDER  CONTRACT 1ID PROJECT(S) BIDS BIDDER COST BID EST. UNDERRUN (-)
244 R -28193-C ZL04001 2 MILESTONE CONTRACTORS, $ 5,780,314.63 $ 6,068,685.94 104.98 $ 288,371.31

ZL04001

ZL.04001

LETTING TOTALS 2 $ 5,780,314.63 $ 6,068,685.94 104.98 $ 288,371.31



INDIANA DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 06709706
PAGE : 244 -1

ENGINEER"S ESTIMATE: $ 5,780,314.63 ROUTE :
CALL ORDER : 244 CONTRACT ID : R -28193-C COUNTIES : WHITE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
CONTRACT TIME : 06/08/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) :
SET-ASIDE :
VENDOR RANKING :
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1386990 ISOM, JACK CONSTRUCTION CO $ 5,871,519.50 96.7511%
2 35-1917625 MILESTONE CONTRACTORS, L.P. $ 6,068,685.94 100.0000%
IC 1 ) 35-1386990 IC 2 ) 35-1917625 1C )
[1SOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I I |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
------------------------------------------ e e S
SECTION 0001  BRIDGE REPLACEMENT
| | |
0001 105-06845 LUMP |  65000.00000 65000.00]  55000.00000 55000.00]
CONSTRUCTION ENGINEERING I | |
0002 105-07039 18.000 MOS | 2150.00000 38700.00] 1800.00000 32400.00]
FIELD OFFICE, B I I |
0003 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA I | |
0004 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | I |
CONTROL DEVICES I I |
0005 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | | |
0006 110-01001 LUMP | 285000.00000 285000.00] 300000.00000 300000.00]
MOBILIZATION AND DEMOBILIZATION I I |
0007 201-52370 LUMP |  35000.00000 35000.00] 160000.00000 160000.00]
CLEARING RIGHT OF WAY I | |
0008 202-01261 1.000 EACH | 2500.00000 2500.00] 1000.00000 1000.00]
TESTING FOR ASBESTOS I I |
0009 202-02286 1.000 EACH |  75000.00000 75000.00] 236000.00000 236000.00]
PRESENT STRUCTURE, REMOVE I | |
0010 202-03000 LUMP |  15000.00000 15000.00]  25000.00000 25000.00]
HOUSES AND BUILDINGS, REMOVE , PARCEL | I |
NO. 15 I I |
0011 203-02000 13640.000 CYS | 8.35000 113894.00] 22.00000 300080.00]
| | |

EXCAVATION, COMMON



ENGINEER"S ESTIMATE: $ 5,780,314.63
t 244

CALL ORDER
LETTING DAT

E :

02/22/06 1:00 PM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28193-C

: LAPORTE DISTRICT

ROUTE :

COUNTIES : WHITE

DATE : 06709706
PAGE : 244 -2

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION

0012 205-06931

QUANTITY

24.000

TON

TEMPORARY CHECK DAM, REVETMENT RIPRAP

0013 205-06933
TEMPORARY DITC
0014 205-06937

2.000

H INLET PROTECTION

2651.000

TEMPORARY SILT FENCE

0015 205-08511

1143.000

EROSION CONTROL TURBIDITY BARRIER

0016 206-51220
EXCAVATION, WE
0017 206-96304

T

4620.000

481.000

SHEET PILING , ANCHORED, RETAINING

0018 207-08263

16248.000

SUBGRADE TREATMENT, TYPE 1A

0019 207-08267

850.000

SUBGRADE TREATMENT, TYPE I11A

0020 211-06467

38.000

AGGREGATE FOR END BENT BACKFILL

0021 211-07454

STRUCTURE BACKFILL

0022 301-07448

10516.000

2348.100

COMPACTED AGGREGATE, NO. 53, BASE

0023 302-07455

46.000

DENSE GRADED SUBBASE

0024 303-60012
AGGREGATE, 2
0025 304-07489

11851.000

18.000

HVMA PATCHING, TYPE A

0026 306-08034

2534.000

MILLING, ASPHALT, 1 1/2 IN.

0027 401-07334
QC/QA-HMA, 3,

0028 401-07403
QC/QA-HMA, 3,

0029 401-07408
QC/QA-HMA, 3,

0030 401-07424
QC/QA-HMA, 3,

0031 401-08333
QC/QA-HMA, 5,
mm

76,
76,
64,
64,

76,

1245.000
SURFACE, 9.5 mm
1984.000
INTERMEDIATE, 19.
2942 .000
BASE, 25.0 mm
2025.000
BASE, 19.0 mm
1889.000
INTERMEDIATE, 0OG1

EACH
LFT
LFT
CYSs
LFT
WALL
SYS
SYS
CYS
CYS
TON
CYS
TON
TON
SYS
TON
TON
0 mm
TON
TON

TON
9.0

1 ) 35-1386990
SOM, JACK CONSTRUCTION CO

300.

35.

28.

15.

42.

15.

150.

76.

67.

59.

59.

61.

-00000

.64000

.20000

.75000

00000

88000

00000

00000

00000

00000

.75000

00000

00000

50000

15000

20000

AMOUNT

7953.

33147.

277200.

843981.

68241.

4887.

1330.

303702

35221.

1932.

177765.

2700.

9502.

94620.

132928.

175049.

119778.

115606.

00
00
00
00
00
84
60
50
00
.08
50
00
00
00
50
00
00
00
75
80

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I

« 2
M

UNIT PRICE

33.

10.

1900.

15.

92.

21.

21.

70.

12.

350.

69.

56.

49.

52.

51.

00000

00000

-00000

00000

00000

00000

00000

00000

00000

00000

.00000

50000

50000

50000

50000

50000

) 35-1917625
ILESTONE CONTRACTORS, L.P.

AMOUNT

3711.
37719.
46200.

913900.
97488.
12750.

3496.

220836.
49310.

3220.

142212.

6300.
15204.
86527.

112096.

145629.

106312.

97283.

——————————————————————————————— ———————— —— - {——— —

UNIT PRICE AMOUNT



REINFORCED CONCRETE BRIDGE APPROACH 12

INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/09/06
PAGE : 244 -3
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,780,314.63 ROUTE :
CALL ORDER : 244 CONTRACT ID : R -28193-C COUNTIES : WHITE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1386990 IC 2 ) 35-1917625 1C )
[1SOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0032 402-07432 208.000 TON | 96.00000 19968.00] 83.00000 17264.00]
HMA SURFACE, TYPE A I I |
0033 402-07435 364.000 TON | 84_00000 30576.00] 61.00000 22204.00]
HMA INTERMEDIATE, TYPE A I I |
0034 402-07453 470.000 TON | 82.00000 38540.00] 105.00000 49350.00]
HMA FOR TEMPORARY PAVEMENT I I |
0035 404-05508 1.000 TON | 900.00000 900.00] 1090.00000 1090.00]
ASPHALT FOR SEAL COAT I I |
0036 406-05520 15.000 TON | 400.00000 6000.00] 335.00000 5025.00]
ASPHALT FOR TACK COAT I I |
0037 601-01522 4.000 EACH | 1900.00000 7600.00] 1650.00000 6600.00]|
GUARDRAIL TRANSITION TYPE TGB I I |
0038 601-01846 2.000 EACH | 1870.00000 3740.00] 1850.00000 3700.00]
GUARDRAIL TERMINAL SYSTEM, W BEAM, I I |
CURVED, 3 I I |
0039 601-06855 5.000 EACH | 900.00000 4500.00] 620.00000 3100.00]
GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHO | | |
0040 601-94689 1.000 EACH | 2410.00000 2410.00] 2700.00000 2700.00]
GUARDRAIL END TREATMENT, 0S I I |
0041 601-97774 1.000 EACH | 850.00000 850.00] 1025.00000 1025.00]
GUARDRAIL END TREATMENT, OS, SPARE I | |
PARTS PACKAGE I | |
0042 601-99105 1025.000 LFT | 15.00000 15375.00] 15.50000 15887.50]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | I |
0043 602-06729 5.000 EACH | 15.00000 75.00] 13.00000 65.00]
BARRIER DELINEATOR I | |
0044 604-07896 14.000 SYS | 262.00000 3668.00]| 144.00000 2016.00]
CURB RAMP, CONCRETE, B I I |
0045 604-07901 78.000 SYS | 287.00000 22386.00] 127.00000 9906.00]
CURB RAMP, CONCRETE, G | | |
0046 604-07902 9.000 SYS | 240.00000 2160.00] 160.00000 1440.00]
CURB RAMP, CONCRETE, H I I |
0047 604-91531 43.000 SYS | 70.00000 3010.00] 47.00000 2021.00]
SIDEWALK, CONCRETE, 4 IN. I | |
0048 605-06140 4114.000 LFT | 16.13000 66358.82] 15.00000 61710.00]
CURB AND GUTTER, CONCRETE I I |
0049 605-06145 917.000 LFT | 4400000 40348_00] 14.00000 12838.00]
CURB AND GUTTER, B, CONCRETE I | |
0050 609-06259 286.000 SYS | 65.00000 18590.00] 85.00000 24310.00]
| | |
I I |

IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/09/06
PAGE : 244 -4
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,780,314.63 ROUTE :
CALL ORDER : 244 CONTRACT ID : R -28193-C COUNTIES : WHITE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1917625 1C )
[1SOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0051 610-07486 148.000 TON | 9425000 13949.00] 148.50000 21978.00]
HMA FOR APPROACHES, TYPE A I I |
0052 610-07488 1036.000 TON | 84_00000 87024.00] 72.50000 75110.00]
HMA FOR APPROACHES, TYPE C I I |
0053 610-08446 2293.000 SYS | 60.00000 137580.00] 50.00000 114650.00]
PCCP FOR APPROACHES, 6 IN. I I |
0054 611-06497 6.000 EACH | 200.00000 1200.00] 155.00000 930.00]
MAILBOX ASSEMBLY, SINGLE I I |
0055 611-06498 3.000 EACH | 265.00000 795.00] 185.00000 555.00]
MAILBOX ASSEMBLY, DOUBLE I I |
0056 615-06490 73.000 EACH | 122.00000 8906.00]| 130.00000 9490.00]|
RIGHT OF WAY MARKER I I |
0057 615-06496 10.000 EACH | 155.00000 1550.00] 40.00000 400.00]
PARKING BARRIER I I |
0058 615-06505 15.000 EACH | 595.00000 8925.00]| 420.00000 6300.00]
MONUMENT, B I I |
0059 616-02320 4285.000 SYS | 3.00000 12855.00] 2.25000 9641.25]
GEOTEXTILES I I |
0060 616-05688 1618.000 TON | 40.00000 64720.00] 40.00000 64720.00]
RIPRAP, CLASS 1 I I |
0061 616-06405 1512.000 TON | 20.00000 30240.00] 34.00000 51408.00]
RIPRAP, REVETMENT I | |
0062 621-01004 5.000 EACH | 750.00000 3750.00] 300.00000 1500.00]
MOBILIZATION AND DEMOBILIZATION FOR I I |
SEEDING I I |
0063 621-06545 1.000 TON | 700.00000 700.00] 900.00000 900.00]
FERTILIZER I I |
0064 621-06554 22.000 LBS | 7.75000 170.50] 20.00000 440.00]
SEED MIXTURE, U I I |
0065 621-06557 6.000 LBS | 35.00000 210.00] 70.00000 420.00]
SEED MIXTURE, T I I |
0066 621-06565 1.000 TON | 1200.00000 1200.00] 800.00000 800.00]
MULCHING MATERIAL I I |
0067 621-06575 6201.000 SYS | 4.00000 24804.00] 3.20000 19843.20]
SODDING, NURSERY I I |
0068 701-01849 2430.000 LFT | 37.50000 91125.00] 49.00000 119070.00]
PILE, CONCRETE, STEEL SHELL ENCASED, O. | I |
312 IN., 14 IN. I | |
0069 702-51005 201.000 CYS | 500.00000 100500.00]| 690.00000 138690.00]
| | |

CONCRETE, A, SUBSTRUCTURE



ENGINEER"S ESTIMATE: $ 5,780,314.63

CALL ORDER T 244

LETTING DATE : 02/22/06 1:00 PM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28193-C

: LAPORTE DISTRICT

ROUTE :

COUNTIES : WHITE

DATE : 06709706
PAGE : 244 -5

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTION QUANTITY

0070 702-51015 15.000 CYS
CONCRETE, B, FOOTINGS

0071 703-01540 16.000 EACH
THREADED TIE BAR ASSEMBLY ,EPOXY COATED

0072 703-51030 14731.000 LBS
REINFORCING STEEL

0073 703-51032 91389.000 LBS
REINFORCING STEEL, EPOXY COATED

0074 704-51001 21.000 CYS
CONCRETE, A, IN SUPERSTRUCTURE

0075 704-51002 318.500 CYS
CONCRETE, C, SUPERSTRUCTURE

0076 706-08246 2.000 EACH
CONCRETE BRIDGE RAILING TRANSITION,
TTTX, MODIFIED, 2 FT. 9 IN.

0077 706-08246 2.000 EACH
CONCRETE BRIDGE RAILING TRANSITION,
TTTX, MODIFIED, 4 FT. 6 IN.

0078 706-51025 219.000 LFT
CONCRETE, C, RAILING

0079 707-05978 2580.000 SFT
STRUCTURAL MEMBERS, CONCRETE BOX BEAM,
CB, 21 IN. X 48 IN.

0080 709-07110 1074.000 SFT
SEAL COAT, GRAFFITI RESISTANT

0081 709-51821 LUMP
SURFACE SEAL

0082 711-51070 24.000 EACH
ANCHOR PLATE, AP 1

0083 714-05562 1074.000 SFT
RETAINING WALL , TANGENT AUGER CAST

0084 715-02246 3.000 EACH
PIPE END SECTION, 48 IN.

0085 715-05024 139.000 LFT
PIPE, TYPE 2, CIRCULAR, 36 IN.

0086 715-05048 5411.000 LFT
PIPE, TYPE 4, CIRCULAR, 6 IN.

0087 715-05128 174.000 LFT

PIPE, TYPE 1, CIRCULAR, 48 IN.

1 ) 35-1386990
SOM, JACK CONSTRUCTION CO

500.

500.

2200.

2950.

96.

40.

10.

6940.

350.

286.

1675.

122.

154.

00000

00000

00000

00000

00000

00000

25000

00000

00000

78000

00000

00000

.50000

00000

AMOUNT

10500.

159250.

4400.

5900.

21024

103200.

11008.

6940.

8400.

308001.

5025.

16958.

18938.

26796.

0
0
9
4
0
0
0
0
.0
0
5
0
0
7
0
0
5
0

0
0
8
.41
0
0
0

0
0
0
0
0
2

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0]
I
I
I
I
I
I
I
I
I
I
I
I
0]
I
0]
I
0l
I
0]
I

« 2
M

UNIT PRICE

690.

690.

2100.

2300.

113.

41.

5000.

35.

282.

1500.

70.

100.

00000

00000

00000

00000

00000

00000

.15000

00000

00000

00000

00000

00000

.00000

00000

) 35-1917625
ILESTONE CONTRACTORS, L.P.

AMOUNT

14490.
219765.

4200.

4600.

24747.

105780.

2309.
5000.
840.
302868.
4500.
9730.
21644.

17400.

——————————————————————————————————— ——— — - —— ——

UNIT PRICE AMOUNT



ENGINEER"S ESTIMATE: $ 5,780,314.63

CALL ORDER t 244

LETTING DATE : 02/22/06 1:00 PM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28193-C

: LAPORTE DISTRICT

ROUTE :

COUNTIES : WHITE

DATE : 06709706
PAGE : 244 -6

LINE NO /7 ITEM CODE 7/ ALT
ITEM DESCRIPTION

0088 715-05147

PIPE, TYPE 2, CIRCULAR,
0089 715-05149

PIPE, TYPE 2, CIRCULAR,
0090 715-05151

PIPE, TYPE 2, CIRCULAR,
0091 715-05152

PIPE, TYPE 2, CIRCULAR,
0092 715-05154

PIPE, TYPE 2, CIRCULAR,
0093 715-05156

PIPE, TYPE 2, CIRCULAR,
0094 715-05159

PIPE, TYPE 2, CIRCULAR,
0095 715-05161

PIPE, TYPE 2, CIRCULAR,
0096 715-05407

PIPE, END BENT DRAIN, 6
0097 715-06004

CONCRETE ANCHOR, 48 IN.
0098 715-08048

QUANTITY

8 IN

2450.
12 IN.
311.
15 IN.
166.
18 IN.
914.
24 IN.
198.
30 IN.
448.
42 IN.
432.
48 IN.
162.

IN.

3.

[EY

STORMWATER TREATMENT SYSTEM

0099 715-08048

[

STORMWATER TREATMENT SYSTEM

0100 715-08048

[

STORMWATER TREATMENT SYSTEM ,

0101 715-46005

PIPE END SECTION, 15 IN.
0102 715-46020

PIPE END SECTION, 24 IN.
0103 716-07636

1.

1.

49.

000

000

000

000

000

000

000

000

000

.000

TYPE

.000

TYPE

.000

TYPE
000

000

000

PIPE INSTALLATION, TRENCHLESS, 42

0104 718-06532

3300.

000

VIDEO INSPECTION FOR UNDERDRAINS

0105 718-52610

429.

AGGREGATE FOR UNDERDRAINS

0106 718-99153

4209.

GEOTEXTILES FOR UNDERDRAIN

0107 720-45130
INLET, E7, MODIFIED

2.

000

000

000

LFT
LFT
LFT
LFT
LFT
LFT
EACH
EACH
EACH
EACH
111
EACH
EACH
LFT
LET
CYS
SYS

EACH

( 1 ) 35-1386990
ISOM, JACK CONSTRUCTION CO

66.

78.

122.

144.

166.

15.

1950.

46785.

33675.

30885.

588.

700.

812.

35.

1661.

00000

10000

04000

05000

00000

00000

00000

00000

00000

00000

00000

00000

-35000

00000

.00000

25000

AMOUNT

191100.

13761.

10956.

71292.

24175.

64529.

71733.

2430.

5850

46785.

33675.

30885.

588.

700.

39788.

4455 .

15015.

12627 .

3322.

00
00
75
00
00
80
92
60
00
.00
00
00
00
00
00
00
00
00
00
50

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
|

« 2
M

UNIT PRICE

42.

53.

90.

106.

130.

18.

1600.

42000.

30000.

27000.

500.

600.

700.

37.

1400.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

-15000

00000

-83000

00000

) 35-1917625
ILESTONE CONTRACTORS, L.P.

AMOUNT
161700.
11818.
6972.
48442
17820.
47488.
56160.
2916.
4800.
42000.
30000.
27000.
500.
600.
34300.
3795.
15873.
7702.

2800.

o
o

o
o
—— ———————————————————— ———————————————— — — - {——— —

UNIT PRICE AMOUNT



ENGINEER"S ESTIMATE: $ 5,780,314.63

CALL ORDER

LETTING DATE :

244
02/22/06 1:00 PM

SET-ASIDE :

INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT
DISTRICT

TABULATION OF BIDS

ID :

R -28193-C

: LAPORTE DISTRICT

ROUTE :

COUNTIES : WHITE

DATE : 06709706
PAGE : 244 -7

LINE NO /7 ITEM CODE 7/ ALT

ITEM DESCRIPTIO

0108 720-45410
MANHOLE, C4
0109 720-93409

N

QUANTITY

INLET, B15, MODIFIED

0110 720-93501
MANHOLE, L4
0111 720-94612
MANHOLE, K4
0112 720-95422
MANHOLE, J4
0113 720-98174
INLET, B15
0114 720-98555
INLET, C15

0115 720-99417
CATCH BASIN,
0116 728-98377
MASONRY COATI
0117 732-07653

C15

NG

3249.

COARSE AGGREGATE, NO. 8

0118 801-02595

4.

CONTROLLER, RESET TIMING

0119 801-04308

2.

ROAD CLOSURE SIGN ASSEMBLY

0120 801-06203

13400.

TEMPORARY PAVEMENT MARKING, 4

0121 801-06207

29700.

.000

.000

.000

.000

.000

000
000
000
000

IN.
000

EACH

EACH

EACH

EACH

LUMP

TON

EACH

EACH

LFT

LFT

TEMPORARY PAVEMENT MARKING, REMOVABLE,

4 IN.
0122 801-06469

8 IN.
0123 801-06577

175.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,

115.000 LFT
TEMPORARY PAVEMENT MARKING, REMOVABLE,

24 IN.

0124 801-06625 27.000 EACH
DETOUR ROUTE MARKER ASSEMBLY

0125 801-06640 23.000 EACH

CONSTRUCTION SIGN, A

( 1 ) 35-1386990
ISOM, JACK CONSTRUCTION CO

2200.

2725.

2771.

2900.

3855.

16.

290.

135.

88.

295.

.40000

-00000

.38000

00000

00000

25000

00000

00000

00000

00000

00000

-48000

.86000

-85000

.66000

00000

00000

AMOUNT

-30000

6600.

76300.

2771.

5800.

3855.

51984.

1160.

270.

6432.

25542.

323.

650.

2376.

6785.

6
8
0
5
0
0
2
0
0
0
0
0
0
0
7
9
0
0

I
I
I
|
0
0
0
2
0
0
5
0
0
0
0
0
0
0

5

0

+
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
I
0]
I
0]
I

« 2
M

UNIT PRICE

2500.

2400.

2400.

2500.

2400.

15.

255.

125.

83.

232.

-00000

.00000

-00000

.00000

00000

00000
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06/09/06
PAGE : 244 -8
TABULATION OF BIDS
ENGINEER"S ESTIMATE: $ 5,780,314.63 ROUTE :
CALL ORDER : 244 CONTRACT ID : R -28193-C COUNTIES : WHITE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
I 1 ) 35-1386990 IC 2 ) 35-1917625 1C )
[1SOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0126 801-06645 2.000 EACH | 62.00000 124.00] 47.00000 94._00]
CONSTRUCTION SIGN, B I I |
0127 801-06775 LUMP |  95000.00000 95000.00] 173891.00000 173891.00]
MAINTAINING TRAFFIC I I |
0128 801-07023 4.000 EACH | 5975.00000 23900.00] 3800.00000 15200.00]
ENERGY ABSORBING TERMINAL, CZ, TL-2 I I |
0129 801-07118 270.000 LFT | 18.00000 4860.00| 16.00000 4320.00]
BARRICADE, 111-A I I |
0130 801-07119 24.000 LFT | 19.00000 456.00] 17.00000 408.00]
BARRICADE, 111-B I I |
0131 801-08388 981.000 LFT | 23.00000 22563.00] 55.00000 53955.00]
TEMPORARY TRAFFIC BARRIER I I |
0132 801-08389 206.000 LFT | 24.00000 4944 .00 65.00000 13390.00]
TEMPORARY TRAFFIC BARRIER, ANCHORED I I |
0133 801-94295 9.000 EACH | 425.00000 3825.00] 390.00000 3510.00]
SIGNAL HEAD, RELOCATE I I |
0134 802-05701 439.000 LFT | 12.50000 5487.50] 13.00000 5707.00]
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | I |
BASE I I |
0135 802-05702 22.000 LFT | 8.38000 184.36| 11.50000 253.00]
SIGN POST, SQUARE, 2, REINFORCED ANCHOR | | |
BASE I | |
0136 802-76025 188.000 SFT | 24.00000 4512.00] 17.50000 3290.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.080 IN. THICKNESS I I |
0137 802-76035 41.000 SFT | 16.00000 656.00] 18.00000 738.00]
SIGN, SHEET, ENCAPSULATED LENS WITH I I |
LEGEND, 0.100 IN. THICKNESS I I |
0138 804-06770 2.000 EACH | 25.00000 50.00] 110.00000 220.00]
DELINEATOR POST I | |
0139 805-01815 4.000 EACH | 1850.00000 7400.00] 1750.00000 7000.00]
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 | I |
FT. I | |
0140 805-01842 3.000 EACH | 725.00000 2175.00] 675.00000 2025.00]
HANDHOLE, SIGNAL I I |
0141 805-01844 475.000 LFT | 17.50000 8312.50] 17.00000 8075.00]|
CONDUIT, STEEL, GALVANIZED, 2 IN., I I |
UNDERGROUND | | |
0142 805-01879 1.000 EACH | 800.00000 800.00] 700.00000 700.00]
| | |

SIGNAL SERVICE,



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06709706
PAGE : 244 -9
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,780,314.63 ROUTE :
CALL ORDER T 244 CONTRACT ID : R -28193-C COUNTIES : WHITE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT

SET-ASIDE :

f 1 ) 35-1386990 ( )

IC 2 ) 35-1917625
SOM, JACK CONSTRUCTION CO M
|

|
ILESTONE CONTRACTORS, L.P. |
LINE NO /7 ITEM CODE 7/ ALT |

|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0143 805-02087 LUMP | 535.00000 535.00] 550.00000 550.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL I I |
EQUIPMENT I I |
0144 805-02150 4.000 EACH | 528.00000 2112.00] 500.00000 2000.00]
PEDESTRIAN SIGNAL HEAD, 18 IN. I | |
0145 805-78100 1.000 EACH | 8000.00000 8000.00] 7500.00000 7500.00]
CONTROLLER AND CABINET, MENU DRIVEN, 8 | I |
PHASE I I |
0146 805-78205 2.000 EACH | 685.00000 1370.00] 625.00000 1250.00]
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED | I |
AMBER, GREEN I I |
0147 805-78230 6.000 EACH | 1022.00000 6132.00] 1000.00000 6000.00]
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED | | |
AMBER, GREEN, AMBER ARROW, GREEN ARROW | I |
0148 805-78370 4.000 EACH | 155.00000 620.00]| 14500000 580.00]
PEDESTRIAN PUSH BUTTON I I |
0149 805-78415 4.000 EACH | 1265 .00000 5060.00] 1200.00000 4800.00]
SPAN, CATENARY, AND TETHER I I |
0150 805-78420 4.000 EACH | 215.00000 860.00] 210.00000 840.00]
DISCONNECT HANGER I I |
0151 805-78470 3600.000 LFT | 0.50000 1800.00] 0.45000 1620.00]
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. I | |
0152 805-78485 700.000 LFT | 1.19000 833.00] 1.05000 735.00]
SIGNAL CABLE, 5C 14GA. I I |
0153 805-78490 1325.000 LFT | 1.21000 1603.25] 1.10000 1457_50]
SIGNAL CABLE, 7C 14GA. I | |
0154 805-78510 600.000 LFT | 1.00000 600.00]| 0.85000 510.00]
SIGNAL CABLE, 2C 16GA., SHIELDED I I |
0155 805-78785 6.000 EACH | 800.00000 4800.00] 700.00000 4200.00]
SIGNAL DETECTOR HOUSING I | |
0156 805-78795 1200.000 LFT | 5.95000 7140.00] 5.50000 6600.00]
SAW CUT FOR ROADWAY LOOP AND SEALER I I |
0157 805-78925 1.000 EACH | 1000.00000 1000.00] 825.00000 825.00]
CONTROLLER CABINET FOUNDATION, P1 I | |
0158 805-81032 4.000 EACH | 3300.00000 13200.00] 2900.00000 11600.00]
SIGNAL STRAIN POLE, STEEL, 30 FT. I I |
0159 808-03631 301.000 LFT | 2.30000 692.30] 2.15000 647.15]
LINE, EPOXY, SOLID, WHITE, 4 IN. I | |
0160 808-03632 301.000 LFT | 2.30000 692.30] 2.15000 647.15]
| | |

LINE, EPOXY, SOLID, YELLOW, 4 IN.



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06709706
PAGE : 244 -10
TABULATION OF BIDS

ENGINEER"S ESTIMATE: $ 5,780,314.63 ROUTE :
CALL ORDER : 244 CONTRACT ID : R -28193-C COUNTIES : WHITE
LETTING DATE : 02/22/06 1:00 PM DISTRICT : LAPORTE DISTRICT
SET-ASIDE :
IC 1 ) 35-1386990 IC 2 ) 35-1917625 1C )
[1SOM, JACK CONSTRUCTION CO  |MILESTONE CONTRACTORS, L.P. |
LINE NO / ITEM CODE / ALT I | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT] UNIT PRICE AMOUNT] UNIT PRICE AMOUNT
—————————————————————————————————————————— ey
0161 808-04896 75.000 LFT | 2.30000 172.50] 2.15000 161.25]
LINE, EPOXY, BROKEN, YELLOW, 4 IN. I I |
0162 808-06703 1202.000 LFT | 0.58000 697.16] 0.47000 564.94]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | I |
0163 808-06705 664.000 LFT | 1.05000 697.20] 0.95000 630.80]
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | I |
0164 808-06716 13400.000 LFT | 0.55000 7370.00] 0.50000 6700.00]
LINE, REMOVE I I |
0165 808-75240 1199.000 LFT | 0.54000 647.46| 0.48000 575.52]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | I |
IN. | | |
0166 808-75245 6552.000 LFT | 0.54000 3538.08]| 0.48000 3144.96]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | | |
IN. | | |
0167 808-75297 252.000 LFT | 5.00000 1260.00] 4.10000 1033.20]
TRANSVERSE MARKINGS, THERMOPLASTIC, I I |
STOP LINE, 24 IN. I | |
0168 808-75320 16.000 EACH | 85.00000 1360.00] 68.00000 1088.00]
PAVEMENT MESSAGE MARKINGS, I I |
THERMOPLASTIC, LANE INDICATION ARROW I I |
0169 808-75325 13.000 EACH | 90.00000 1170.00] 72.00000 936.00]
PAVEMENT MESSAGE MARKINGS, I | |
THERMOPLASTIC, WORD (ONLY) I I |
0170 808-75998 30.000 EACH | 85.00000 2550.00] 67.00000 2010.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER I I |
0171 808-92027 438.000 LFT | 1.05000 459.90] 0.95000 416.10]
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 | I |
IN. | | |
0172 808-96016 144.000 LFT | 1.40000 201.60] 1.30000 187.20]
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 | | |
IN. | | |
SECTION TOTALS | $ 5,871,519.50] $ 6,068,685.94] $
------------------------------------------ A -
CONTRACT TOTALS I $ 5,871,519.50] $ 6,068,685.94] $
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INDIANA DEPARTMENT OF TRANSPORTATION
LOW BID ITEM ANALYSIS
CALL ORDER t 244 CONTRACT ID : R -28193-C COUNTIES : WHITE
LETTING DATE : 02/22/06
CONTRACT TIME : 06/08/07 COMPLETION DATE
CONTRACT DESCRIPTION : PROJECT(S) : ZL04001
ZL.04001
ZL.04001
TOTAL APPARENT % OF
RANK  VENDOR VENDOR NAME BID RANK EST
1 -EST- ENGINEER®"S ESTIMATE $ 5,780,314.63 1 100.0000
2 35-1386990 I1SOM, JACK CONSTRUCTION CO $ 5,871,519.50 2 101.5779
3  35-1917625 MILESTONE CONTRACTORS, L.P. $ 6,068,685.94 3 104.9889
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID
DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST %
SECTION NO. 0001 BRIDGE REPLACEMENT
105-06845 1.000 9,310.00000 55,000.00000 55,000.00000 590.7626
CONSTRUCTION ENGINEERING LS 9,310.00
105-07039 18.000 1,904 .00000 1,800.00000 32,400.00000 94 .5378
FIELD OFFICE, B MOS 34,272.00
109-08440 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUSTMENTS, HMA DOL 1.00
109-08443 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUST, TEMP TRAF CONT DEV DOL 1.00
109-08444 1.000 1.00000 1.00000 1.00000 100.0000
QUALITY ADJUSTMENTS, FAILED MATERIALS DOL 1.00
110-01001 1.000 276,000.00000 300,000.00000 300,000.00000 108.6957
MOBILIZATION AND DEMOBILIZATION LS 276,000.00
201-52370 1.000 90,000.00000 160,000.00000 160,000.00000 177.7778
CLEARING RIGHT OF WAY LS 90,000.00
202-01261 1.000 699.00000 1,000.00000 1,000.00000 143.0615
TESTING FOR ASBESTOS EACH 699.00
202-02286 1.000 80,000.00000 236,000.00000 236,000.00000 295.0000
PRESENT STRUCTURE, REMOVE EACH 80,000.00
202-03000 1.000 10,000.00000 25,000.00000 25,000.00000 250.0000
HOUSES AND BUILDINGS, REMOVE LS 10,000.00
203-02000 13,640.000 16.00000 22.00000 300,080.00000 137.5000
EXCAVATION, COMMON CYS 218,240.00
205-06931 24.000 37.67000 80.00000 1,920.00000 212.3706
TEMPORARY CHECK DAM, REVETMENT RIPRAP TON 904.08
205-06933 2.000 79.08000 90.00000 180.00000 113.8088
TEMPORARY DITCH INLET PROTECTION EACH 158.16
205-06937 2,651.000 1.29000 1.40000 3,711.40000 108.5271
TEMPORARY SILT FENCE LFT 3,419.79
205-08511 1,143.000 3.00000 33.00000 37,719.00000 1100
EROSION CONTROL LFT 3,429.00
206-51220 4,620.000 30.19050 10.00000 46,200.00000 33.1230
EXCAVATION, WET CYS 139,480.11
206-96304 481.000 1,651.00000 1,900.00000 913,900.00000 115.0818
SHEET PILING LFT 794,131.00
207-08263 16,248.000 12.50000 6.00000 97,488.00000 48.0000
SUBGRADE TREATMENT, TYPE IA SYS 203,100.00
207-08267 850.000 5.50000 15.00000 12,750.00000 272.7273

0019



INDIANA DEPARTMENT OF TRANSPORTATION

L

ID :

COUNTIES :

WHITE

DATE :
PAGE :

06/09/06
244 -2

BID

AMOUNT
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CALL ORDER : 244 CONTRACT
LETTING DATE : 02/22/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
SUBGRADE TREATMENT, TYPE I11A

211-06467 38.000 35.22000
AGGREGATE FOR END BENT BACKFILL

211-07454 10,516.000 25_76000
STRUCTURE BACKFILL

301-07448 2,348.100 17.79819
COMPACT AGG, NO. 53, BASE

302-07455 46.000 26.01000
DENSE GRADED SUBBASE

303-60012 11,851.000 18.00000
AGGREGATE, 2

304-07489 18.000 90.00000
HMA PATCHING, TYPE A

306-08034 2,534.000 1.60000
MILLING, ASPHALT, 1 1/2 IN

401-07334 1,245.000 70.00000
QC/QA-HMA, 3, 76, SURFACE, 9.5 mm

401-07403 1,984.000 55.00000
QC/QA-HMA, 3, 76, INTERMEDIATE, 19.0 mm

401-07408 2,942.000 51.00000
QC/QA-HMA, 3, 64, BASE, 25.0 mm

401-07424 2,025.000 53.00000
QC/QA-HMA, 3, 64, BASE, 19.0 mm

401-08333 1,889.000 53.63000
QC/QA-HMA, 5, 76, INTERMEDIATE,OG,19.0mm

402-07432 208.000 63.02000
HMA SURFACE, TYPE A

402-07435 364.000 6600000
HMA INTERMEDIATE, TYPE A

402-07453 470.000 80.00000
HMA FOR TEMPORARY PVMT

404-05508 1.000 500.00000
ASPHALT FOR SEAL COAT

406-05520 15.000 243.48000
ASPHALT FOR TACK COAT

601-01522 4.000 1,319.90000
GUARDRAIL TRANSITION TYPE TGB

601-01846 2.000 1,640.32000
GUARDRAIL TERMINAL SYS, W BEAM, CURVED,3

601-06855 5.000 731.37000

GUARDRAIL, W-BEAM, CABLE TERMINAL ANCHOR

601-94689 1.000 2,488.05000
GUARDRAIL END TREATMENT, OS

601-97774 1.000 1,800.00000
GUARDRAIL END TREATMENT, OS,SP PART PACK

601-99105 1,025.000 15.77000
GUARDRAIL, W BEAM, 6 FT 3 IN SPACING

602-06729 5.000 7.86000
BARRIER DELINEATOR

604-07896 14.000 96.92000

TON

CYS

TON

TON

SYS

TON

TON

TON

TON

TON

TON

TON

TON

TON

TON

EACH

EACH

EACH

EACH

EACH

LFT

EACH

OW BID ITEM ANALYSIS
R -28193-C
BID PRICE/ ESTIMATED
UNITS AMOUNT

4,675.00

92.00000
1,338.36

21.00000
270,892.16

21.00000
41,791.93

70.00000
1,196.46

12.00000
213,318.00

350.00000
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6.00000
4,054.40

69.50000
87,150.00

56.50000
109,120.00

49.50000
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52.50000
107,325.00

51.50000
101,307.07

83.00000
13,108.16

61.00000
24,024.00

105.00000
37,600.00

1,090.00000
500.00

335.00000
3,652.20

1,650.00000
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1,850.00000
3,280.64

620.00000
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13.00000
39.30

144.00000

3,496.
220,836.
49,310.
3,220.
142,212.
6,300.
15,204.
86,527.
112,096.
145,629.
106,312.
97,283.
17,264.
22,204.
49,350.
1,090.
5,025.
6,600.
3,700.
3,100.
2,700.
1,025.
15,887.
65.

2,016.

00000

00000

10000

00000

00000

00000

00000

50000

00000

00000

50000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

117.

269.

66.

388.

375.

99.

102.

97.

99.

96.

131.

92.

131.

218.

137.

125.

112.

84.

108.

56.

98.

165.

148.

.2152

.5217

9895

1273

6667

8889

0000

2857

7273

0588

0566

0283

7042

4242

2500

0000

5883

0095

7829

7724

5187

9444

2879

3944

5761

2,023.
-71,106.
4,680.
11,149.
-622.
2,976.
-4,413.
-1,012.
-4,023.
4,155.
-1,820.
11,750.
590.
1,372.
1,320.
419.
-556.
211.
-775.
-276.

25.

.17

54

00

00

60

50

00

00

50

57

84

00

00

00

80

40

36

85

95

00

75

70



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06709706
PAGE : 244 -3
LOW BID ITEM ANALYSIS

CALL ORDER t 244 CONTRACT ID : R -28193-C COUNTIES : WHITE
LETTING DATE : 02/22/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/

LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN

CURB RAMP, CONCRETE, B SYS 1,356.88 659.12
0045 604-07901 78.000 255.00000 127.00000 9,906.00000 49.8039

CURB RAMP, CONCRETE, G SYS 19,890.00 -9,984.00
0046 604-07902 9.000 124.15000 160.00000 1,440.00000 128.8764

CURB RAMP, CONCRETE, H SYS 1,117.35 322.65
0047 604-91531 43.000 46.91000 47.00000 2,021.00000 100.1919

SIDEWALK, CONCRETE, 4 IN SYS 2,017.13 3.87
0048 605-06140 4,114.000 13.71000 15.00000 61,710.00000 109.4092

CURB AND GUTTER, CONCRETE LFT 56,402.94 5,307.06
0049 605-06145 917.000 30.00000 14.00000 12,838.00000 46.6667

CURB AND GUTTER, B, CONCRETE LFT 27,510.00 -14,672.00
0050 609-06259 286.000 51.84000 85.00000 24,310.00000 163.9660

REINFORCED CONCRETE BRIDGE APPR, 12 IN SYS 14,826.24 9,483.76
0051 610-07486 148.000 71.07000 148.50000 21,978.00000 208.9489

HMA FOR APPROACHES, TYPE A TON 10,518.36 11,459.64
0052 610-07488 1,036.000 85.00000 72.50000 75,110.00000 85.2941

HMA FOR APPROACHES, TYPE C TON 88,060.00 -12,950.00
0053 610-08446 2,293.000 60.00000 50.00000 114,650.00000 83.3333

PCCP FOR APPROACHES, 6 IN SYS 137,580.00 -22,930.00
0054 611-06497 6.000 161.51000 155.00000 930.00000 95.9693

MAILBOX ASSEMBLY, SINGLE EACH 969.06 -39.06
0055 611-06498 3.000 194.79000 185.00000 555.00000 94.9741

MAILBOX ASSEMBLY, DOUBLE EACH 584 .37 -29.37
0056 615-06490 73.000 119.66000 130.00000 9,490.00000 108.6411

RIGHT OF WAY MARKER EACH 8,735.18 754.82
0057 615-06496 10.000 79.34000 40.00000 400.00000 50.4159

PARKING BARRIER EACH 793.40 -393.40
0058 615-06505 15.000 412.78000 420.00000 6,300.00000 101.7491

MONUMENT, B EACH 6,191.70 108.30
0059 616-02320 4,285.000 2.13000 2.25000 9,641.25000 105.6338

GEOTEXTILES SYS 9,127.05 514.20
0060 616-05688 1,618.000 35.77592 40.00000 64 ,720.00000 111.8070

RIPRAP, CLASS 1 TON 57,885.44 6,834.56
0061 616-06405 1,512.000 25.04000 34.00000 51,408.00000 135.7827

RIPRAP, REVETMENT TON 37,860.48 13,547.52
0062 621-01004 5.000 577.73000 300.00000 1,500.00000 51.9274

MOBILIZATION AND DEMOBILIZATION FOR SEED EACH 2,888.65 -1,388.65
0063 621-06545 1.000 601.85000 900.00000 900.00000 149.5389

FERTILIZER TON 601.85 298.15
0064 621-06554 22.000 5.99000 20.00000 440.00000 333.8898

SEED MIXTURE, U LBS 131.78 308.22
0065 621-06557 6.000 4.00000 70.00000 420.00000 1750

SEED MIXTURE, T LBS 24.00 396.00
0066 621-06565 1.000 595.40000 800.00000 800.00000 134.3635

MULCHING MATERIAL TON 595.40 204.60
0067 621-06575 6,201.000 3.58000 3.20000 19,843.20000 89.3855

SODDING, NURSERY SYS 22,199.58 -2,356.38
0068 701-01849 2,430.000 95.47000 49.00000 119,070.00000 51.3250

PILE, CONCRETE, STEEL SHELL ENCASED, 0.3 LFT 231,992.10 -112,922.10

0069 702-51005 201.000 525.00000 690.00000 138,690.00000 131.4286



INDIANA DEPARTMENT OF TRANSPORTATION

CONTRACT

L

ID :

Ow BID

ITEM ANALYSIS

R -28193-C

COUNTIES :

WHITE

: 06/09/06
1 244 -4

BID PRICE/

CALL ORDER t 244
LETTING DATE : 02/22/06
ITEM/
DESCRIPTION QUANTITY

ESTIMATED
PRICE

UNITS

ESTIMATED

AMOUNT

BID
AMOUNT

OVERRUN/
UNDERRUN

0072

0073

0074

0075

0076

0077

0078

0079

0080

0081

0082

0083

0084

0085

0086

0087

0088

0089

0090

0091

0092

0093

0094

CONCRETE, A, SUBSTRUCTURE
702-51015 15.000
CONCRETE, B, FOOTINGS

331.34000
10.00000
0.88000
0.89000
757.67000
525.00000
1,800.00000
2,500.00000
47.36000
45.05000
3.00000
9,750.00000
68.32000
290.00000
916.29000
63.93000
4.06000
119.17000
3.36000
70.46000
29.36000
34.52000
55.00000

90.00000

703-01540 16.000
THREADED TIE BAR ASSEMBLY
703-51030 14,731.000
REINFORCING STEEL
703-51032 91,389.000
REINFORCING STEEL, EPOXY COATED
704-51001 21.000
CONCRETE, A, IN SUPERSTRUCTURE
704-51002 318.500
CONCRETE, C, SUPERSTRUCTURE
706-08246 2.000
CONCRETE BRIDGE RAILING
706-08246 2.000
CONCRETE BRIDGE RAILING
706-51025 219.000
CONCRETE, C, RAILING
707-05978 2,580.000
STRUC MEM, CONC BO BE, CB, 21 IN. X 48 1
709-07110 1,074.000
SEAL COAT, GRAFFITI RESISTANT
709-51821 1.000
SURFACE SEAL
711-51070 24.000
ANCHOR PLATE, AP 1
714-05562 1,074.000
RETAINING WALL
715-02246 3.000
PIPE END SECTION, 48 IN.
715-05024 139.000
PIPE, TYPE 2, CIRCULAR, 36
715-05048 5,411.000
PIPE, TYPE 4, CIRCULAR, 6 IN.
715-05128 174.000
PIPE, TYPE 1, CIRCULAR, 48
715-05147 33.000
PIPE, TYPE 2, CIRCULAR, 8 IN.
715-05149 2,450.000
PIPE, TYPE 2, CIRCULAR, 12
715-05151 311.000
PIPE, TYPE 2, CIRCULAR, 15
715-05152 166.000
PIPE, TYPE 2, CIRCULAR, 18
715-05154 914.000
PIPE, TYPE 2, CIRCULAR, 24
715-05156 198.000
PIPE, TYPE 2, CIRCULAR, 30
715-05159 448.000

110.00000

CYS

EACH

LBS

LBS

CYS

CYS

EACH

EACH

LFT

SFT

SFT

LS

EACH

SFT

EACH

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

LFT

690.

160.

690.
690.
2,100.
2,300.
113.

41.

5,000.
35.
282.
1,500.

70.

100.
43.
66.
38.
42.
53.
90.

106.

00000

00000

-80000

-90000

00000

00000

00000

00000

00000

00000

.15000

00000

00000

00000

00000

00000

.00000

00000

00000

00000

00000

00000

00000

00000

00000

105,525.
4,970.
160.
12,963.
81,336.
15,911.
167,212.
3,600.
5,000.
10,371.
116,229.
3,222.
9,750.
1,639.
311,460.
2,748.
8,886.
21,968.
20,735.
110.
172,627.
9,130.
5,730.
50,270.

17,820.

00

10

00

28

21

07

50

00

00

84

00

00

00

68

00

87

27

66

58

88

00

96

32

00

00

10,350.00000
2,560.00000
11,784.80000
82,250.10000
14,490.00000
219,765.00000
4,200.00000
4,600.00000
24,747 .00000
105,780.00000
2,309.10000
5,000.00000
840.00000
302,868.00000
4,500.00000
9,730.00000
21,644 .00000
17,400.00000
1,419.00000
161,700.00000
11,818.00000
6,972.00000
48,442 .00000
17,820.00000

47,488.00000

208.2453

1600

90.9091

101.1236

91.0687

131.4286

116.6667

92.0000

238.5980

91.0100

71.6667

51.2821

51.2295

97.2414

163.7036

109.4948

98.5222

83.9137

1279

93.6702

129.4278

121.6686

96.3636

100.0000

96.3636

913.
-1,421.
52,552.

600.

-400.
14,375.
-10,449.
-912.
-4,750.
-799.
-8,592.
1,751.
843.
-324.
-3,335.
1,308.
-10,927.
2,687.
1,241.
-1,828.

0.

.48

89

07

50

00

00

16

00

90

00

68

00

13

73

66

58

12

00

04

68

00

00



INDIANA DEPARTMENT OF TRANSPORTATION

L

CONTRACT ID :

Ow BID

R -28193-C

ITEM ANALYSIS

COUNTIES : WHITE

DATE :
PAGE :

06/09/06
244 -5

ESTIMATED
AMOUNT

0097

0098

0099

0100

0101

0102

0103

0104

0105

0106

0107

0108

0109

0110

0111

0112

0113

0114

0115

0116

0117

0118

0119

CALL ORDER t 244
LETTING DATE : 02/22/06
ITEM/

DESCRIPTION QUANTITY
PIPE, TYPE 2, CIRCULAR, 42 IN.

715-05161 432.000
PIPE, TYPE 2, CIRCULAR, 48 IN.

715-05407 162.000
PIPE, END BENT DRAIN, 6 IN.

715-06004 3.000
CONCRETE ANCHOR, 48 IN.

715-08048 1.000
STORMWATER TREATMENT SYSTEM

715-08048 1.000
STORMWATER TREATMENT SYSTEM

715-08048 1.000
STORMWATER TREATMENT SYSTEM

715-46005 1.000
PIPE END SECTION, 15 IN.

715-46020 1.000
PIPE END SECTION, 24 IN.

716-07636 49.000
PIPE INSTALLATION, TRENCHLESS, 42

718-06532 3,300.000
VIDEO INSPECTION FOR UNDERDRAINS

718-52610 429.000
AGGREGATE FOR UNDERDRAINS

718-99153 4,209.000
GEOTEXTILES FOR UNDERDRAIN

720-45130 2.000
INLET, E7, MODIFIED

720-45410 22.000
MANHOLE, C4

720-93409 2.000
INLET, B15, MODIFIED

720-93501 2.000
MANHOLE, L4

720-94612 4.000
MANHOLE, K4

720-95422 3.000
MANHOLE, J4

720-98174 28.000
INLET, B15

720-98555 1.000
INLET, C15

720-99417 2.000
CATCH BASIN, C15

728-98377 1.000
MASONRY COATING

732-07653 3,249.000
COARSE AGGREGATE, NO. 8

801-02595 4.000

CONTROLLER, RESET TIMING
801-04308 2.000

ESTIMATED
PRICE

135.00000

9.03000
LFT
-39000
EACH
.00000
EACH
.00000
EACH
.00000
EACH
.16000
EACH
55000
EACH
00000
LFT

424.

750.
IN.
0.99000
LFT
71000
CYS

31.

1.34000

SYS
63000

EACH
44000

EACH
82000

EACH
60000

EACH
37000

EACH
34000

EACH
00000

EACH
55000

EACH
19000

EACH
00000

LS
00000

TON
45000

EACH
94000

1,274.
1,718.
1,724.
6,160.
4,083.
2,430.
2,600.
1,733.
1,778.
2,100.
22.
251.

246.

BID PRICE/
UNITS

130.00000

18.00000
1,600.00000
42,000.00000
30,000.00000
27,000.00000
500.00000
600.00000
700.00000
1.15000
37.00000
1.83000
1,400.00000
1,700.00000
2,300.00000
6,000.00000
4,500.00000
2,500.00000
2,400.00000
2,400.00000
2,500.00000
2,400.00000
15.50000
255.00000

125.00000

49,280.
58,320.
1,462.
3,691.
50,000.
35,000.
35,000.
272.
424
36,750.
3,267.
13,603.
5,640.
2,549.
37,805.
3,449.
12,321.
16,333.
7,291.
72,800.
1,733.
3,556.
2,100.
71,478.

1,005.

00

00

86

17

00

00

00

16

55

00

00

59

06

26

68

64

20

48

02

00

55

38

00

00

80

BID

AMOUNT
56,160.00000
2,916.00000
4,800.00000
42,000.00000
30,000.00000
27,000.00000
500.00000
600.00000
34,300.00000
3,795.00000
15,873.00000
7,702.47000
2,800.00000
37,400.00000
4,600.00000
12,000.00000
18,000.00000
7,500.00000
67,200.00000
2,400.00000
5,000.00000
2,400.00000
50,359.50000
1,020.00000

250.00000

199.

130.

84.

85.

7.

183.

141.

93.

116.

116.

136.

109.

98.

133.

97.

110.

102.

92.

138.

140.

114.

70.

101.

50

.2963

3355

0401

0000

7143

1429

7155

3261

3333

1616

6824

5672

8358

9269

3472

3931

2031

8663

3077

4442

5924

2857

4545

4118

.6196

OVERRUN/
UNDERRUN

175.
-2,450.
528.
2,269.
2,062.
250.
-405.
1,150.
-321.
1,666.
208.
-5,600.
666.
1,443.
300.
-21,118.

14.

.83

.00

.00

.00

.84

45

00

00

41

41

74

68

36

20

52

98

00

45

62

00

50

20



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

COUNTIES :

WHITE

: 06709706
244 -6

ESTIMATED
AMOUNT

0122

0123

0124

0125

0126

0127

0128

0129

0130

0131

0132

0133

0134

0135

0136

0137

0138

0139

0140

0141

0142

0143

0144

CALL ORDER t 244 CONTRACT
LETTING DATE : 02/22/06
ITEM/ ESTIMATED

DESCRIPTION QUANTITY PRICE
ROAD CLOSURE SIGN ASSEMBLY

801-06203 13,400.000 0.27000
TEMPORARY PAVEMENT MARKING, 4 IN.

801-06207 29,700.000 0.73000
TEMPORARY PAVEMENT MARKING, REMOVABLE

801-06469 175.000 2.04000
TEMPORARY PAVEMENT MARKING, REMOVABLE,S8

801-06577 115.000 4.63000
TEMPORARY PAVEMENT MARKING,REM., 24 IN.

801-06625 27.000 64.38000
DETOUR ROUTE MARKER ASSEMBLY

801-06640 23.000 105.12000
CONSTRUCTION SIGN, A

801-06645 2.000 40.65000
CONSTRUCTION SIGN, B

801-06775 1.000 90,000.00000
MAINTAINING TRAFFIC

801-07023 4.000 4,839.67000
ENERGY ABSORBING TERMINAL, CZ, TL-2

801-07118 270.000 10.62000
BARRICADE, 111-A

801-07119 24.000 13.20000
BARRICADE, 111-B

801-08388 981.000 40.14000
TEMPORARY TRAFFIC BARRIER

801-08389 206.000 18.33000
TEMPORARY TRAFFIC BARRIER, ANCHORED

801-94295 9.000 219.31000
SIGNAL HEAD, RELOCATE

802-05701 439.000 13.12000
SIGN POST, SQUARE, 1, REINFORCED ANCHOR

802-05702 22.000 8.55000
SIGN POST, SQUARE, 2, REINFORCED ANCHOR

802-76025 188.000 15.33000
SIGN, SHEET, ENCAPSULATED LENS WITH LEGE

802-76035 41.000 15.40000
SIGN, SHEET ,ENCAPSULATED LENS WITH LEGEND

804-06770 2.000 12.73000
DELINEATOR POST

805-01815 4.000 1,618.18000
SIGNAL SUPPORT FOUNDATION, 3 FT. X 12 FT

805-01842 3.000 590.12000
HANDHOLE, SIGNAL

805-01844 475.000 15.74000
CONDUIT, STEEL, GALVANIZED,2IN., UNDERGR

805-01879 1.000 440.21000
SIGNAL SERVICE, INSTALL

805-02087 1.000 5,000.00000
TRANSPORTATION OF SALV. SIGNAL EQUIPMENT

805-02150 4.000 443.95000

LOW BID
ID - R -28193-C
BID PRICE/
UNITS
EACH
0.38000
LFT
0.83000
LFT
1.65000
LFT
4.90000
LFT
83.00000
EACH
232.00000
EACH
47.00000
EACH
173,891.00000
LS
3,800.00000
EACH
16.00000
LFT
17.00000
LFT
55.00000
LFT
65.00000
LFT
390.00000
EACH
13.00000
LFT
11.50000
LFT
17.50000
SFT
18.00000
SFT
110.00000
EACH
1,750.00000
EACH
675.00000
EACH
17.00000
LFT
700.00000
EACH
550.00000
LS
500.00000

357.
532.
1,738.
2,417.
81.
90,000.
19,358.
2,867.
316.
39,377.
3,775.
1,973.
5,759.
188.
2,882.
631.
25.
6,472.
1,770.
7,476
440.

5,000.

00

45

26

76

30

00

68

40

80

34

98

79

68

10

04

40

46

72

36

50

21

00

BID

AMOUNT

5,092.
24,651.
288.
563.
2,241.
5,336.
94.
173,891.
15,200.
4,320.
408.
53,955.
13,390.
3,510.
5,707.
253.
3,290.
738.
220.
7,000.
2,025.
8,075.
700.
550.

2,000.

00000

00000

75000

50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

80.

105.

128.

220.

115.

193.

78.

150.

128.

137.

354.

177.

99.

134.

114.

116.

864.

108.

114.

108.

159.

11.

112

. 7407

.6986

8824

8315

9220

7002

6212

2122

5178

6591

7879

0204

6099

8305

0854

5029

1553

8831

1005

1462

3835

0051

0150

0000

.6253

OVERRUN/
UNDERRUN

31.
502.
2,918.
12.
83,891.
-4,158.
1,452.
91.
14,577.
9,614.
1,536.
-52.
64.
407.
106.
194.
527.
254.
598.
259.

-4,450.

.25

05

74

24

70

00

68

60

20

66

02

21

68

90

96

60

54

28

64

50

79

00



INDIANA DEPARTMENT OF TRANSPORTATION

ITEM ANALYSIS

COUNTIES :

WHITE

DATE :
PAGE :

06/09/06
244 -7

ESTIMATED
AMOUNT

0147

0148

0149

0150

0151

0152

0153

0154

0155

0156

0157

0158

0159

0160

0161

0162

0163

0164

0165

0166

0167

0168

0169

CALL ORDER t 244 CONTRACT
LETTING DATE : 02/22/06
ITEM/ ESTIMATED
DESCRIPTION QUANTITY PRICE

PEDESTRIAN SIGNAL HEAD, 18 IN.
805-78100 1.000 8,246.11000
CONTROLLER AND CABINET, MENU DRIVEN, 8 P
805-78205 2.000 508.97000
TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN. RED,

805-78230 6.000 1,439.35000
TRAFFIC SIGNAL HEAD, 5 FACE, 12 IN. RED,

805-78370 4.000 111.52000
PEDESTRIAN PUSH BUTTON

805-78415 4.000 1,362.15000
SPAN, CATENARY, AND TETHER

805-78420 4.000 213.31000
DISCONNECT HANGER

805-78470 3,600.000 0.29000
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA.

805-78485 700.000 1.16000
SIGNAL CABLE, 5C 14GA.

805-78490 1,325.000 1.17000
SIGNAL CABLE, 7C 14CGA.

805-78510 600.000 0.95000
SIGNAL CABLE, 2C 16GA., SHIELDED

805-78785 6.000 445 .34000
SIGNAL DETECTOR HOUSING

805-78795 1,200.000 8.20000
SAW CUT FOR ROADWAY LOOP AND SEALER

805-78925 1.000 786.92000
CONTROLLER CABINET FOUNDATION, P1

805-81032 4.000 2,760.93000
SIGNAL STRAIN POLE, STEEL, 30 FT.

808-03631 301.000 1.26000
LINE, EPOXY, SOLID, WHITE, 4 IN.

808-03632 301.000 0.76000
LINE, EPOXY, SOLID, YELLOW, 4 IN.

808-04896 75.000 1.61000
LINE, EPOXY, BROKEN, YELLOW, 4 IN.

808-06703 1,202.000 0.42000
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN.

808-06705 664.000 0.68000
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN.

808-06716 13,400.000 0.27000
LINE, REMOVE

808-75240 1,199.000 0.34000
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 1

808-75245 6,552.000 0.34000
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN

808-75297 252.000 4.07000
TRANSVERSE MARKINGS, THERMOPLASTIC, STOP

808-75320 16.000 65.90000
PAVEMENT MESSAGE MRKNG,THERMO.,LANE INDI

808-75325 13.000 89.02000

LOW BID
ID - R -28193-C
BID PRICE/
UNITS
EACH
7,500.00000
EACH
625.00000
EACH
1,000.00000
EACH
145.00000
EACH
1,200.00000
EACH
210.00000
EACH
0.45000
LFT
1.05000
LFT
1.10000
LFT
0.85000
LFT
700.00000
EACH
5.50000
LFT
825.00000
EACH
2,900.00000
EACH
2.15000
LFT
2.15000
LFT
2.15000
LFT
0.47000
LFT
0.95000
LFT
0.50000
LFT
0.48000
LFT
0.48000
LFT
4.10000
LFT
68.00000
EACH
72.00000

1,775.
8,246.
1,017.
8,636.

446
5,448.
853.
1,044.
812.
1,550.
570.
2,672.
9,840.
786.
11,043.
379.
228.
120.
504.
451
3,618.
407.
2,227.
1,025.

1,054.

80

11

94

10

08

60

24

00

00

25

00

04

00

92

72

26

76

75

84

52

00

66

68

64

40

BID

AMOUNT

7,500.
1,250.
6,000.
580.
4,800.
840.
1,620.
735.
1,457.
510.
4,200.
6,600.
825.
11,600.
647.
647.
161.
564 .
630.
6,700.
575.
3,144.
1,033.
1,088.

936.

00000

00000

00000

00000

00000

00000

00000

00000

50000

00000

00000

00000

00000

00000

15000

15000

25000

94000

80000

00000

52000

96000

20000

00000

00000

122.

69.

130.

88.

98.

155.

90.

94.

89.

157.

67.

104.

105.

170.

282.

133.

111.

139.

185.

141.

141.

100.

103.

80

.9520

7970

4758

0215

0960

4483

1724

5172

0171

4737

1833

0732

8391

0371

6349

8947

5404

9048

7059

1852

1765

1765

7371

1866

.8807

OVERRUN/
UNDERRUN

576.
=77.
-92.
-60.
1,527.
-3,240.
38.
556.
267.
418.
40.
60.
179.
3,082.
167.

917.

33.

.10

-92

.60

.24

00

00

75

00

96

00

08

28

89

39

50

10

28

00

86

28

.56

60
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INDIANA DEPARTMENT OF TRANSPORTATION DATE : 06709706
PAGE : 244 -8
LOW BID ITEM ANALYSIS
CALL ORDER T 244 CONTRACT ID : R -28193-C COUNTIES : WHITE
LETTING DATE : 02/22/06
ITEM/ ESTIMATED BID PRICE/ ESTIMATED BID BID OVERRUN/
LINE DESCRIPTION QUANTITY PRICE UNITS AMOUNT AMOUNT EST % UNDERRUN
PAVEMENT MESSAGE MRKNG, THERMO.,WORD ONLY EACH 1,157.26 -221
0170 808-75998 30.000 49.03000 67.00000 2,010.00000 136.6510
SNOWPLOWABLE RAISED PAVEMENT MARKER EACH 1,470.90 539
0171 808-92027 438.000 1.20000 0.95000 416.10000 79.1667
LINE, THERMOPLASTIC, SOLID, YELLOW, 8 IN LFT 525.60 -109
0172 808-96016 144.000 1.53000 1.30000 187.20000 84.9673
LINE, THERMOPLASTIC, SOLID, YELLOW, 12 1 LFT 220.32 -33
SECTION 0001 SUBTOTAL 5,780,314.63 6,068,685.94 104.9889 288,371.
CONTRACT TOTAL FOR CALCULATED LOW BIDDERS BID ITEMS 5,780,314.63 6,068,685.94 104.9889 288,371.

31



